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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH 5, 2008

     CALL ORDER   : 002                     CONTRACT ID : 28-031-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 05/06/08                DISTRICT    : M6

     STATE/FEDERAL AID NO: 28-031-05        CONTRACT TIME :  150  CALENDAR DAYS

     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : 28-031-05

     COMMUNITY TRANSPORTATION FUND 2008, NORTH V                                                        28-031-05

                                                                                                        28-031-05

                                                                                                        OTHERS

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 05/20/08 to vendor CIRILLO BROS INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     1,017,288.06    102.7308% 100.0000%

   1    CIRILLO BROS INC, 761 GRANTHAM LANE, NEW CASTLE, DE, 19720                       $       990,245.96    100.0000%  97.3417%

   2    FONTANA CONCRETE CONTRACTORS, 25 MAPLE AVE, WILMINGTON, DE, 19804                $     1,016,377.41    102.6389%  99.9105%

   3    HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804              $     1,051,916.21    106.2278% 103.4040%

   4    STRIPE-A-LOT INC/APS, 55 GERMAY DR, WILMINGTON, DE, 19804                        $     1,188,500.01    120.0207% 116.8302%

   5    DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801                     $     1,215,967.08    122.7944% 119.5303%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |CIRILLO BROS INC             |FONTANA CONCRETE CONTRACTORS

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   Category 0001

                                          |                             |                             |

0010 202000                   4.000  CY   |      45.00000         180.00|     120.00000         480.00|      50.00000         200.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0020 302007                 297.000  CY   |      33.00000        9801.00|      35.00000       10395.00|      30.00000        8910.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0030 302008                  72.000  CY   |      34.00000        2448.00|      36.00000        2592.00|      30.00000        2160.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0040 401511                  52.000  LF   |     100.00000        5200.00|     105.00000        5460.00|      92.00000        4784.00

  REMOVE AND CONSTRUCT SPEED HUMP         |                             |                             |

0050 401644                6390.000  TON  |      60.00000      383400.00|      58.75000      375412.50|      62.00000      396180.00

  SUPERPAVE, TYPE C HOT-MIX, 115          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0060 401665                 356.000  TON  |      72.00000       25632.00|      72.50000       25810.00|      70.00000       24920.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0070 401667                  20.000  TON  |      70.00000        1400.00|      82.50000        1650.00|      80.00000        1600.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH 5, 2008

     CALL ORDER   : 002                     CONTRACT ID : 28-031-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 05/06/08                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |CIRILLO BROS INC             |FONTANA CONCRETE CONTRACTORS

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0080 406001                3318.000  SYIN |       1.50000        4977.00|       1.60000        5308.80|       1.35000        4479.30

  HOT-MIX PATCHING                        |                             |                             |

0090 701004                 150.000  SY   |      72.00000       10800.00|      70.00000       10500.00|      68.00000       10200.00

  PORTLAND CEMENT CONCRETE VALLEY GUTTER, |                             |                             |

  8"                                      |                             |                             |

0100 701010                 200.000  LF   |      27.00000        5400.00|      21.75000        4350.00|      25.00000        5000.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0110 701021                5360.000  LF   |      15.95000       85492.00|      16.00000       85760.00|      15.50000       83080.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 2                      |                             |                             |

0120 705001                1627.000  SF   |       4.20000        6833.40|       4.50000        7321.50|       4.30000        6996.10

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0130 705002                2670.000  SF   |       5.20000       13884.00|       5.50000       14685.00|       5.30000       14151.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0140 705520                 610.000  SF   |      31.00000       18910.00|      35.00000       21350.00|      30.00000       18300.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0150 705526                9150.000  SF   |       8.50000       77775.00|       9.50000       86925.00|       9.00000       82350.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0160 708500                  30.000  EACH |     275.00000        8250.00|     225.00000        6750.00|     235.00000        7050.00

  REPLACING CATCH BASIN GRATES            |                             |                             |

0170 708504                   1.000  EACH |     300.00000         300.00|     250.00000         250.00|     500.00000         500.00

  REPLACING CATCH BASIN FRAMES            |                             |                             |

0180 710001                  26.000  EACH |     850.00000       22100.00|     850.00000       22100.00|     850.00000       22100.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0190 710002                  73.000  EACH |     375.00000       27375.00|     400.00000       29200.00|     385.00000       28105.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0200 718000                  38.000  LF   |      17.00000         646.00|      20.00000         760.00|      16.00000         608.00

  ROOF DRAINS                             |                             |                             |

0210 727502                   2.000  EACH |     350.00000         700.00|     300.00000         600.00|     550.00000        1100.00

  ADJUSTING EXISTING MONUMENT BOX         |                             |                             |

0220 732500                 348.000  TON  |      33.00000       11484.00|      33.00000       11484.00|      34.00000       11832.00

  TOPSOIL                                 |                             |                             |

0230 734016                1054.000  SY   |       1.30000        1370.20|       1.60000        1686.40|       1.25000        1317.50

  PERMANENT GRASS SEEDING, SUBDIVISION    |                             |                             |

0240 735521                  17.000  SY   |      30.00000         510.00|       2.50000          42.50|       2.50000          42.50

  MULCHING, BONDED FIBER MATRIX BLANKET   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH 5, 2008

     CALL ORDER   : 002                     CONTRACT ID : 28-031-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 05/06/08                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |CIRILLO BROS INC             |FONTANA CONCRETE CONTRACTORS

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0250 742500                1824.000  HOUR |      37.78000       68910.72|      37.78000       68910.72|      37.78000       68910.72

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0260 742514                 183.000  HOUR |      54.78000       10024.74|      54.78000       10024.74|      54.78000       10024.74

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0270 743003                   2.000  EADY |     100.00000         200.00|      60.00000         120.00|     125.00000         250.00

  ARROWPANELS, TYPE C                     |                             |                             |

0280 743512                   2.000  EADY |     125.00000         250.00|     110.00000         220.00|     220.00000         440.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE I                      |                             |                             |

0290 746774                 100.000  LF   |      10.00000        1000.00|      10.50000        1050.00|      22.00000        2200.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0300 748015                 656.000  SF   |      15.00000        9840.00|      11.00000        7216.00|      10.50000        6888.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0310 748019                 130.000  LF   |       0.75000          97.50|       2.00000         260.00|       1.05000         136.50

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0320 748506                 230.000  LF   |       5.00000        1150.00|       3.00000         690.00|       2.10000         483.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0330 750000                   7.000  EACH |     370.00000        2590.00|     200.00000        1400.00|     400.00000        2800.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0340 758000                1862.000  SY   |      16.00000       29792.00|      16.00000       29792.00|      15.00000       27930.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0350 760000                9120.000  SYIN |       2.05000       18696.00|       1.00000        9120.00|       1.02000        9302.40

  PAVEMENT - MILLING, HOT-MIX             |                             |                             |

0360 760006               44580.000  SY   |       2.00000       89160.00|       1.90000       84702.00|       2.13000       94955.40

  PAVEMENT - MILLING, HOT-MIX, 2" DEPTH   |                             |                             |

0370 760502                2000.000  SYIN |       4.50000        9000.00|       3.00000        6000.00|       5.00000       10000.00

  PAVEMENT MILLING, TAPER CUT             |                             |                             |

0380 762001                7933.000  LF   |       1.50000       11899.50|       1.60000       12692.80|       1.25000        9916.25

  SAW CUTTING, HOT MIX                    |                             |                             |

0390 762002                 635.000  LF   |       6.00000        3810.00|       5.00000        3175.00|       5.00000        3175.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0400 763000                          LUMP |   18000.00000       18000.00|   12000.00000       12000.00|   16000.00000       16000.00

  INITIAL EXPENSE                         |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH 5, 2008

     CALL ORDER   : 002                     CONTRACT ID : 28-031-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 05/06/08                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |CIRILLO BROS INC             |FONTANA CONCRETE CONTRACTORS

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0410 763500                          LUMP |   18000.00000       18000.00|   12000.00000       12000.00|   17000.00000       17000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

     SECTION TOTALS                       |           $     1,017,288.06|           $       990,245.96|           $     1,016,377.41

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     1,017,288.06|           $       990,245.96|           $     1,016,377.41

====================================================================================================================================

     DBE GOALS                             |                 0         %|                            %|                            %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH 5, 2008

     CALL ORDER   : 002                     CONTRACT ID : 28-031-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 05/06/08                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |HARMONY CONSTRUCTION INC     |STRIPE-A-LOT INC/APS         |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   Category 0001

                                          |                             |                             |

0010 202000                   4.000  CY   |      54.00000         216.00|      50.00000         200.00|      85.60000         342.40

  EXCAVATION AND EMBANKMENT               |                             |                             |

0020 302007                 297.000  CY   |      32.40000        9622.80|      33.00000        9801.00|      46.60000       13840.20

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0030 302008                  72.000  CY   |      32.40000        2332.80|      34.00000        2448.00|      65.70000        4730.40

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0040 401511                  52.000  LF   |     100.00000        5200.00|     100.00000        5200.00|     101.60000        5283.20

  REMOVE AND CONSTRUCT SPEED HUMP         |                             |                             |

0050 401644                6390.000  TON  |      61.00000      389790.00|      61.16000      390812.40|      66.00000      421740.00

  SUPERPAVE, TYPE C HOT-MIX, 115          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0060 401665                 356.000  TON  |      75.50000       26878.00|      78.15000       27821.40|      77.00000       27412.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0070 401667                  20.000  TON  |      86.00000        1720.00|     100.00000        2000.00|      98.35000        1967.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0080 406001                3318.000  SYIN |       1.50000        4977.00|       1.60000        5308.80|       2.00000        6636.00

  HOT-MIX PATCHING                        |                             |                             |

0090 701004                 150.000  SY   |      73.00000       10950.00|      76.67000       11500.50|      89.00000       13350.00

  PORTLAND CEMENT CONCRETE VALLEY GUTTER, |                             |                             |

  8"                                      |                             |                             |

0100 701010                 200.000  LF   |      27.00000        5400.00|      21.50000        4300.00|      29.80000        5960.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0110 701021                5360.000  LF   |      16.75000       89780.00|      22.00000      117920.00|      23.60000      126496.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 2                      |                             |                             |

0120 705001                1627.000  SF   |       4.60000        7484.20|       4.75000        7728.25|       6.20000       10087.40

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0130 705002                2670.000  SF   |       5.70000       15219.00|       6.50000       17355.00|       9.50000       25365.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0140 705520                 610.000  SF   |      32.40000       19764.00|      28.00000       17080.00|      16.15000        9851.50

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH 5, 2008

     CALL ORDER   : 002                     CONTRACT ID : 28-031-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 05/06/08                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |HARMONY CONSTRUCTION INC     |STRIPE-A-LOT INC/APS         |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0150 705526                9150.000  SF   |       9.70000       88755.00|      15.00000      137250.00|      12.30000      112545.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0160 708500                  30.000  EACH |     225.00000        6750.00|     190.00000        5700.00|     382.00000       11460.00

  REPLACING CATCH BASIN GRATES            |                             |                             |

0170 708504                   1.000  EACH |     540.00000         540.00|     225.00000         225.00|     596.00000         596.00

  REPLACING CATCH BASIN FRAMES            |                             |                             |

0180 710001                  26.000  EACH |     918.00000       23868.00|     800.00000       20800.00|     921.00000       23946.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0190 710002                  73.000  EACH |     415.00000       30295.00|     450.00000       32850.00|     594.00000       43362.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0200 718000                  38.000  LF   |      17.30000         657.40|      25.00000         950.00|      36.00000        1368.00

  ROOF DRAINS                             |                             |                             |

0210 727502                   2.000  EACH |     594.00000        1188.00|     300.00000         600.00|     375.00000         750.00

  ADJUSTING EXISTING MONUMENT BOX         |                             |                             |

0220 732500                 348.000  TON  |      36.75000       12789.00|      30.00000       10440.00|      38.30000       13328.40

  TOPSOIL                                 |                             |                             |

0230 734016                1054.000  SY   |       1.30000        1370.20|       1.75000        1844.50|       2.20000        2318.80

  PERMANENT GRASS SEEDING, SUBDIVISION    |                             |                             |

0240 735521                  17.000  SY   |       2.70000          45.90|       3.00000          51.00|       5.50000          93.50

  MULCHING, BONDED FIBER MATRIX BLANKET   |                             |                             |

0250 742500                1824.000  HOUR |      37.78000       68910.72|      37.78000       68910.72|      37.78000       68910.72

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0260 742514                 183.000  HOUR |      54.78000       10024.74|      54.78000       10024.74|      54.78000       10024.74

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0270 743003                   2.000  EADY |      30.00000          60.00|      28.00000          56.00|     215.00000         430.00

  ARROWPANELS, TYPE C                     |                             |                             |

0280 743512                   2.000  EADY |     135.00000         270.00|     300.00000         600.00|     595.06000        1190.12

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE I                      |                             |                             |

0290 746774                 100.000  LF   |       8.65000         865.00|      15.00000        1500.00|      22.00000        2200.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

0300 748015                 656.000  SF   |       3.25000        2132.00|       3.35000        2197.60|      11.00000        7216.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0310 748019                 130.000  LF   |       5.40000         702.00|       5.77000         750.10|       1.10000         143.00

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH 5, 2008

     CALL ORDER   : 002                     CONTRACT ID : 28-031-05.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 05/06/08                DISTRICT    : M6

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |HARMONY CONSTRUCTION INC     |STRIPE-A-LOT INC/APS         |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0320 748506                 230.000  LF   |       9.70000        2231.00|      10.00000        2300.00|       2.20000         506.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0330 750000                   7.000  EACH |     432.00000        3024.00|     100.00000         700.00|     515.00000        3605.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0340 758000                1862.000  SY   |      16.20000       30164.40|      27.00000       50274.00|      15.60000       29047.20

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0350 760000                9120.000  SYIN |       1.00000        9120.00|       1.75000       15960.00|       1.60000       14592.00

  PAVEMENT - MILLING, HOT-MIX             |                             |                             |

0360 760006               44580.000  SY   |       2.10000       93618.00|       2.75000      122595.00|       2.30000      102534.00

  PAVEMENT - MILLING, HOT-MIX, 2" DEPTH   |                             |                             |

0370 760502                2000.000  SYIN |       5.00000       10000.00|       3.50000        7000.00|       4.50000        9000.00

  PAVEMENT MILLING, TAPER CUT             |                             |                             |

0380 762001                7933.000  LF   |       1.35000       10709.55|       2.00000       15866.00|       1.50000       11899.50

  SAW CUTTING, HOT MIX                    |                             |                             |

0390 762002                 635.000  LF   |       5.50000        3492.50|       8.00000        5080.00|       6.00000        3810.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0400 763000                          LUMP |   20000.00000       20000.00|   39500.00000       39500.00|   18000.00000       18000.00

  INITIAL EXPENSE                         |                             |                             |

0410 763500                          LUMP |   31000.00000       31000.00|   15000.00000       15000.00|   50030.00000       50030.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

     SECTION TOTALS                       |           $     1,051,916.21|           $     1,188,500.01|           $     1,215,967.08

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     1,051,916.21|           $     1,188,500.01|           $     1,215,967.08

====================================================================================================================================

     DBE GOALS                             |                           %|                            %|                            %

====================================================================================================================================


